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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

     STATE/FEDERAL AID NO: 29-031-03        CONTRACT TIME :   90  CALENDAR DAYS

     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : 29-031-03

     COMMUNITY TRANSPORTATION FUND 2009, NORTH III

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/21/09 to vendor FONTANA CONCRETE CONTRACTORS INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       662,904.50    121.8333% 100.0000%

   1    FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804   $       544,107.95    100.0000%  82.0794%

   2    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $       561,045.05    103.1128%  84.6344%

   3    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       564,236.15    103.6993%  85.1158%

   4    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       596,957.50    109.7131%  90.0518%

   5    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       632,983.70    116.3342%  95.4864%

   6    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $       765,899.99    140.7625% 115.5370%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302007                 143.000  CY   |      37.50000        5362.50|      28.00000        4004.00|      31.00000        4433.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 302008                  39.000  CY   |      37.50000        1462.50|      28.00000        1092.00|      31.00000        1209.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0030 401511                 132.000  LF   |     110.00000       14520.00|      82.00000       10824.00|      89.05000       11754.60

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0040 401644                3995.000  TON  |      73.00000      291635.00|      59.50000      237702.50|      59.50000      237702.50

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0050 401665                 180.000  TON  |      83.00000       14940.00|      72.00000       12960.00|      78.55000       14139.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0060 401667                  10.000  TON  |      95.00000         950.00|      90.00000         900.00|     108.00000        1080.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0070 406001                1547.000  SYIN |       1.60000        2475.20|       1.20000        1856.40|       1.30000        2011.10

  HOT-MIX PATCHING                        |                             |                             |

0080 701010                 260.000  LF   |      29.00000        7540.00|      19.00000        4940.00|      21.50000        5590.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 701021                2770.000  LF   |      16.25000       45012.50|      14.30000       39611.00|      15.45000       42796.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0100 705001                 956.000  SF   |       4.50000        4302.00|       3.90000        3728.40|       4.25000        4063.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0110 705002                1480.000  SF   |       5.50000        8140.00|       4.90000        7252.00|       5.30000        7844.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0120 705520                 290.000  SF   |      35.00000       10150.00|      28.65000        8308.50|      31.00000        8990.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0130 705526                4350.000  SF   |      10.00000       43500.00|       7.95000       34582.50|       8.65000       37627.50

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0140 708500                  19.000  EACH |     250.00000        4750.00|     150.00000        2850.00|     225.00000        4275.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0150 708504                   4.000  EACH |     300.00000        1200.00|     175.00000         700.00|     185.00000         740.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

0160 710001                  14.000  EACH |     850.00000       11900.00|     800.00000       11200.00|     890.50000       12467.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0170 710002                  43.000  EACH |     400.00000       17200.00|     330.00000       14190.00|     365.00000       15695.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 718000                  28.000  LF   |      20.00000         560.00|      14.00000         392.00|      16.25000         455.00

  ROOF DRAINS                             |                             |                             |

0190 727502                   3.000  EACH |     400.00000        1200.00|     200.00000         600.00|     216.00000         648.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0200 732500                 189.000  TON  |      33.50000        6331.50|      25.00000        4725.00|      27.00000        5103.00

  TOPSOIL                                 |                             |                             |

0210 734016                 568.000  SY   |       1.50000         852.00|       2.00000        1136.00|       2.15000        1221.20

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0220 735534                 568.000  SY   |       3.00000        1704.00|       0.40000         227.20|       0.50000         284.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0230 742500                1104.000  HOUR |      36.40000       40185.60|      36.40000       40185.60|      36.40000       40185.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 742514                 110.000  HOUR |      52.78000        5805.80|      52.78000        5805.80|      52.78000        5805.80

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 750000                  13.000  EACH |     300.00000        3900.00|     250.00000        3250.00|     313.00000        4069.00

  ADJUST WATER VALVE BOXES                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 758000                 942.000  SY   |      16.00000       15072.00|      14.10000       13282.20|      15.25000       14365.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0270 760000               13680.000  SYIN |       1.25000       17100.00|       0.60000        8208.00|       0.60000        8208.00

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0280 760006               27400.000  SY   |       2.05000       56170.00|       1.55000       42470.00|       1.55000       42470.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0290 762001                4374.000  LF   |       1.60000        6998.40|       1.00000        4374.00|       1.25000        5467.50

  SAW CUTTING, HOT MIX                    |                             |                             |

0300 762002                 361.000  LF   |       5.50000        1985.50|       4.85000        1750.85|       5.25000        1895.25

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0310 763000                          LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   10450.00000       10450.00

  INITIAL EXPENSE                         |                             |                             |

0320 763500                          LUMP |   10000.00000       10000.00|   15000.00000       15000.00|    8000.00000        8000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $       662,904.50|           $       544,107.95|           $       561,045.05

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       662,904.50|           $       544,107.95|           $       561,045.05

====================================================================================================================================

     DBE GOALS                             |                 0         %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302007                 143.000  CY   |      29.50000        4218.50|      32.00000        4576.00|      56.50000        8079.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 302008                  39.000  CY   |      29.50000        1150.50|      32.00000        1248.00|      41.50000        1618.50

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0030 401511                 132.000  LF   |      85.00000       11220.00|      81.00000       10692.00|      87.00000       11484.00

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0040 401644                3995.000  TON  |      58.50000      233707.50|      70.00000      279650.00|      64.00000      255680.00

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0050 401665                 180.000  TON  |      85.00000       15300.00|      98.00000       17640.00|      79.00000       14220.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0060 401667                  10.000  TON  |     110.00000        1100.00|      97.00000         970.00|      59.00000         590.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0070 406001                1547.000  SYIN |       1.25000        1933.75|       1.30000        2011.10|       1.60000        2475.20

  HOT-MIX PATCHING                        |                             |                             |

0080 701010                 260.000  LF   |      20.50000        5330.00|      15.50000        4030.00|      17.35000        4511.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0090 701021                2770.000  LF   |      15.00000       41550.00|      17.00000       47090.00|      14.75000       40857.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0100 705001                 956.000  SF   |       3.75000        3585.00|       4.50000        4302.00|       5.95000        5688.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0110 705002                1480.000  SF   |       4.75000        7030.00|       5.50000        8140.00|       6.55000        9694.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0120 705520                 290.000  SF   |      29.50000        8555.00|      31.00000        8990.00|      35.50000       10295.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0130 705526                4350.000  SF   |       8.50000       36975.00|       7.50000       32625.00|      10.00000       43500.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0140 708500                  19.000  EACH |     150.00000        2850.00|     175.00000        3325.00|     200.00000        3800.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0150 708504                   4.000  EACH |     175.00000         700.00|     190.00000         760.00|     200.00000         800.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CIRILLO BROS INC             |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 710001                  14.000  EACH |     800.00000       11200.00|     530.00000        7420.00|    1050.00000       14700.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0170 710002                  43.000  EACH |     350.00000       15050.00|     260.00000       11180.00|     700.00000       30100.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 718000                  28.000  LF   |       8.00000         224.00|      34.00000         952.00|      15.00000         420.00

  ROOF DRAINS                             |                             |                             |

0190 727502                   3.000  EACH |     250.00000         750.00|     250.00000         750.00|     330.00000         990.00

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0200 732500                 189.000  TON  |      27.50000        5197.50|      30.00000        5670.00|      28.50000        5386.50

  TOPSOIL                                 |                             |                             |

0210 734016                 568.000  SY   |       1.25000         710.00|       1.00000         568.00|       0.70000         397.60

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0220 735534                 568.000  SY   |       2.50000        1420.00|       2.00000        1136.00|       1.75000         994.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0230 742500                1104.000  HOUR |      36.40000       40185.60|      36.40000       40185.60|      36.40000       40185.60

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 742514                 110.000  HOUR |      52.78000        5805.80|      52.78000        5805.80|      52.78000        5805.80

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 750000                  13.000  EACH |     300.00000        3900.00|     250.00000        3250.00|     205.00000        2665.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0260 758000                 942.000  SY   |      14.75000       13894.50|      12.00000       11304.00|      11.00000       10362.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0270 760000               13680.000  SYIN |       0.95000       12996.00|       0.85000       11628.00|       0.88000       12038.40

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0280 760006               27400.000  SY   |       1.90000       52060.00|       1.70000       46580.00|       1.63000       44662.00

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0290 762001                4374.000  LF   |       1.00000        4374.00|       1.00000        4374.00|       1.60000        6998.40

  SAW CUTTING, HOT MIX                    |                             |                             |

0300 762002                 361.000  LF   |       3.50000        1263.50|       5.00000        1805.00|       5.50000        1985.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0310 763000                          LUMP |   10000.00000       10000.00|    9000.00000        9000.00|   15000.00000       15000.00

  INITIAL EXPENSE                         |                             |                             |

0320 763500                          LUMP |   10000.00000       10000.00|    9300.00000        9300.00|   27000.00000       27000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $       564,236.15|           $       596,957.50|           $       632,983.70

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       564,236.15|           $       596,957.50|           $       632,983.70

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   Category 0001

                                          |                             |                             |

0010 302007                 143.000  CY   |      60.00000        8580.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0020 302008                  39.000  CY   |     100.00000        3900.00|                             |

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0030 401511                 132.000  LF   |     100.00000       13200.00|                             |

  REMOVE AND CONSTRUCT SPEED HUMP         |                             |                             |

0040 401644                3995.000  TON  |      61.46000      245532.70|                             |

  SUPERPAVE, TYPE C HOT-MIX, 115          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0050 401665                 180.000  TON  |     125.00000       22500.00|                             |

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0060 401667                  10.000  TON  |     110.00000        1100.00|                             |

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0070 406001                1547.000  SYIN |       5.00000        7735.00|                             |

  HOT-MIX PATCHING                        |                             |                             |

0080 701010                 260.000  LF   |      28.00000        7280.00|                             |

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0090 701021                2770.000  LF   |      28.00000       77560.00|                             |

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0100 705001                 956.000  SF   |       8.00000        7648.00|                             |

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0110 705002                1480.000  SF   |       9.00000       13320.00|                             |

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0120 705520                 290.000  SF   |      26.00000        7540.00|                             |

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0130 705526                4350.000  SF   |      15.00000       65250.00|                             |

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0140 708500                  19.000  EACH |     132.81000        2523.39|                             |

  REPLACING CATCH BASIN GRATES            |                             |                             |

0150 708504                   4.000  EACH |     450.83000        1803.32|                             |

  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III

     CALL ORDER   : 003                     CONTRACT ID : 29-031-03.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/21/09                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(       )                    |(      )

                                          |AMERICAN INFRASTRUCTURE-MD I |                             |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 710001                  14.000  EACH |     547.54000        7665.56|                             |

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0170 710002                  43.000  EACH |     439.92000       18916.56|                             |

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 718000                  28.000  LF   |      14.00000         392.00|                             |

  ROOF DRAINS                             |                             |                             |

0190 727502                   3.000  EACH |     500.00000        1500.00|                             |

  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0200 732500                 189.000  TON  |      31.00000        5859.00|                             |

  TOPSOIL                                 |                             |                             |

0210 734016                 568.000  SY   |       1.50000         852.00|                             |

  PERMANENT GRASS SEEDING, SUBDIVISION    |                             |                             |

0220 735534                 568.000  SY   |       1.50000         852.00|                             |

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

0230 742500                1104.000  HOUR |      36.40000       40185.60|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0240 742514                 110.000  HOUR |      52.78000        5805.80|                             |

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0250 750000                  13.000  EACH |     100.00000        1300.00|                             |

  ADJUST WATER VALVE BOXES                |                             |                             |

0260 758000                 942.000  SY   |      13.06000       12302.52|                             |

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0270 760000               13680.000  SYIN |       1.69000       23119.20|                             |

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0280 760006               27400.000  SY   |       1.37000       37538.00|                             |

  PAVEMENT - MILLING, HOT-MIX, 2" DEPTH   |                             |                             |

0290 762001                4374.000  LF   |       1.50000        6561.00|                             |

  SAW CUTTING, HOT MIX                    |                             |                             |

0300 762002                 361.000  LF   |       1.50000         541.50|                             |

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0310 763000                          LUMP |   64313.04000       64313.04|                             |

  INITIAL EXPENSE                         |                             |                             |

0320 763500                          LUMP |   52723.80000       52723.80|                             |

  MAINTENANCE OF TRAFFIC                  |                             |                             |

     SECTION TOTALS                       |           $       765,899.99|           $                 |           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       765,899.99|           $             0.00|           $

====================================================================================================================================

     DBE GOALS                             |                           %|                            %|                            %

====================================================================================================================================


